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1.0

2.0

3.0

3.1

3.2

INTRODUCTION / BACKGROUND

This contract is issued for the purchase of a double-wide mobile office in support Central
Plateau Remediation Company (CPCCo) work scope. CPCCo is a prime contractor to the
Department of Energy (DOE) and all work in this Statement of Work will be performed
in support of the CPCCo contract with DOE.

DESCRIPTION OF WORK - GENERAL

This SOW is for the purchase and delivery of a double-wide mobile office for the T-Plant
project, located in the 200W area of the Hanford site.

DESCRIPTION OF WORK - SPECIFIC

The work scope for this activity includes the resources, material and/or equipment
necessary to provide a purchased trailer to CPCCo for use on the T-Plant project.

Contractor shall supply and deliver a 24 ft. x 60 ft. office trailer. The scope of work also
includes the supply of all associated materials to support the set-up (stairs, blocking,
leveling, anchoring, sealing, chicken wire, and insulated skirting). Installation of the
trailer will be performed by others under a separate contract.

Unless otherwise approved, Contractor shall work in accordance with CPCCo contract
requirements, operating policies and procedures and shall be responsible for execution of
the work in accordance with the quality standards and requirements specified for the
assigned project and facilities.

Contractor shall provide technically qualified person(s) that work as part of a team under
the general supervision of CPCCo. The Contractor shall furnish all necessary labor,
technical and professional services, supervision, materials, tools, equipment,
consumables, and payment of any applicable taxes to perform all operations necessary
and required to perform scope as directed by CPCCo.

Preparation Activities

Contractor shall be responsible for the following functions, requirements, and design
criteria preparatory activities:

A. Prepare and submit required documents listed on the submittal register
Attachment A.

B. The Contractor shall submit serial numbers for all trailers. (Attachment A,
Submittal Register)

C. Site conditions and known hazards include potential winds and temperatures
as described in Section 3.8.

Mobilization

Contractor shall secure all necessary transportation permits for delivery from supplier’s
facility to T-Plant in the 200W area of the Hanford site.

Contractor must meet all the Department of Transportation (DOT) Federal Motor Carrier
Safety Regulations (FMCSR) in 49 CFR Parts 40, 382, 383, 387, 390-937.
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3.3

3.4

3.5

Contractor shall ensure that suspect/counterfeit items, such as non-compliant shackles
and fasteners with head marks shown on the S/CI fastener head work list are not used and
brought onto the Hanford site.

Delivery of Materials, Supplies, and Coordination of Subcontractors

Regarding deliveries of materials and supplies, and the coordination with other
contractors and subcontractors while on the CPCCo Site, Contractor shall:

A. Coordinate work delivery with the installation contractor in advance.

B. Arrange for badging through the Contract Specialist.

C. Communicate any special hazards associated with the delivery or the work (e.g.,
safety, security)

D. Meet the CPCCo Delivery Point of Contact (DPOC) contact at the designated
rendezvous point.

E. Comply with DPOC direction to the specified work location.

F. Conduct a joint pre-delivery walk down of the work location with the DPOC prior
to commencing delivery.

G. The DPOC will be physically present at the delivery site for the entire time a
delivery or work is being executed to ensure that it is performed safely and in
accordance with Contract requirements. Alternate arrangements may be made
with the approval and concurrence of the CPCCo BTR.

H. At completion of the delivery, the delivery driver shall exit the work site in a
timely manner as directed by the DPOC.

Handling and Storage of Materials, and Hand Protection

Contractor shall use all means necessary to protect materials before and during
installation.

Contractor shall use gloves (e.g., leather, canvas, cotton, etc. as appropriate for the work
activity) to prevent and/or protect the hand from abrasions and contusions. Contractor
shall utilize gloves that are rated as cut/puncture-resistant for activities that present the
potential for a cut or puncture to the hand. Leather gloves are not rated as cut/puncture-
resistant and are not permitted. Cut-resistant gloves come in different performance
strengths; Contractor shall ensure that the proper type of gloves has been selected for the
hazard to be encountered. CPCCo does not specify or recommend any brand-name
gloves; but does require these gloves to be rated as cut/puncture resistant.

Specific Requirements — One 24 ft. x 60 ft. Office Trailer

A. The trailer shall have the minimum nominal dimensions of 24 ft. x 60 ft.

B. The trailer shall have two (2) wall pack HVAC units.

C. The trailer shall have up to six (6) offices and one (1) self-contained bathroom with a
kitchenette with sink setup adjacent to the bathroom and an open central bay area.
The trailer shall be designed for a minimum floor live load of 50 1bs. per sq. ft.

The floor finish shall be of commercial grade carpet.

The trailer shall have a minimum of two (2) general use receptacles in each office and
one (1) general use receptacle on the common room side of each wall office.

The trailer shall have a minimum of three (3) general use receptacles on each east and
west side wall, in common areas.

Electrical service to operate the units shall be 120/240 VAC, single phase.
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3.6

a. There shall be one (1) tie-in point suitable for service or two (2) service-rated
disconnects to supply the two units.
b. Available power at owner interface is 240A, single phase.

I.  The trailer shall have not more than four (4) general use receptacles on each 20 AMP
circuit.

J. The trailer shall have two (2) dedicated 20 Amp receptacle circuits labeled for a
refrigerator and microwave (by kitchenette).

K. Provide heat trace for freeze protection of piping under the units with heat trace
thermostat set to begin heating at 40 degrees Fahrenheit. Provide 120V ground-fault
equipment protection (GFEP) circuit breaker to power heat trace. All heat trace shall
have operational light indicator mounded on the exterior of the building.

L. The trailer shall have skirting to prevent debris accumulation in the crawl space.

M. Trailer shall have a mechanical room for water tanks and other support devices.

Special Requirements

Trailer furnished by Contractor shall meet the following requirements:

See: Exhibit A for requested trailer layout.

A.

o

C R

The unit shall meet the Washington Administrative Code (WAC) 296-150F, for
Factory Built Housing and Commercial Structures. The serial numbers of the
trailer and modular unit manufacturer’s data sheets and associated certifications
shall be submitted for review in advance of delivery for approval.

Trailer shall have (1) one self-contained bathroom.

The trailer shall meet the NFPA 101 (2009) requirements for “New Business
Occupancy.”

Trailer shall have a minimum of two (2) NFPA 101, Life Safety Code for New
Business compliant exterior exits. NFPA 101 compliant entrance doors with
exterior lights and stairs are required.

Trailer shall have two (2) outdoor perimeter lighting fixtures, and shall be LED
type.

Trailer shall have standard indoor lighting.

Stairs and hand rails are to be compliant with NFPA 101, Life Safety Code for
New Business and any portion of the stairs and /or platform for which the walking
surface is in excess of 30 inches above grade shall be equipped with 4-inch
guarding. Platforms must be a minimum of 60 inches by 60 inches.

Doors shall be a minimum of 36 inches in width and have an adjustable door
closure.

Exterior door hardware to be standard level lock with the doors to each unit keyed
alike.

Exit signs shall be mounted directly over each door and be NRTL approved or
listed photo luminescent.

Windows shall meet or exceed trailer manufacturer’s standards.

Standard mini-blinds shall be installed on each window to fit between the window
frames.

Interior wall and ceiling finish shall be module type Class A, Flame spread rating
of 25 and Smoke Development rating of 450. Fire retardant paint is not
acceptable.
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N. The units shall have transverse type of roof with a low slope pitch of /4”/12 or a
CPCCo-approved substitution.

O. Standard residential rain gutters shall be installed on the entire of roof line above
the entry door side of the building with one down spout at each end of the gutter
to direct water away from walkways where feasible. (Not required if the slope of
the roof is away from exterior doors)

P. Contractor shall provide all supports, anchorage, and tie downs in accordance
with trailer manufacturer instructions. Anchorage design shall be for an ultimate
design wind speed (peak gust) of 110 mph, Importance Factor “1.0”, and
Exposure Category “C” in accordance with ASCE-7-10 for wind. Seismic design
shall be per IBC 2012, Site Class D, Ss=0.46, and S1=0.15.

Q. Seal all penetrations to prevent access of cold air and vermin to the underside of
the unit (vented T111 skirting or like excluded).

R. The unit shall have a central HVAC system for both heating and cooling. The
HVAC unit shall be mounted on the end wall of each module that comprises the
unit and include its own electrical disconnect.

Trailer wiring and fixtures shall not have any shared neutrals.

All electrical materials and equipment (including HVAC units) shall be listed by a
Nationally Recognized Testing Laboratory (NRTL) and installed in accordance
with the listing requirements.

Panel-board loads shall be balanced evenly between the panel-board phases.

Main electrical panels shall be accessible from the interior of the building to shut
down the HVAC systems in the event of an emergency.

. Provide a panel schedule for the electrical distribution panel, filled in with
connected loads.

Label electrical outlets indicating the panel and circuit number where power
originates. Electrical receptacles shall be GFCI as required by code.
Contractor shall be responsible to suspend delivery of trailer units when winds
exceed 25 mph.

The units supplied under this order shall be fully functional (i.e. HVAC units,
etc.) and prepared to commence operation when delivered.

AA. The units shall meet all appropriate OSHA, ANSI, DOT, TBC and Federal
Motor Carrier Commercial Vehicle specifications and regulations for operation.
Certification at time of shipment is required. Prior to occupancy of the trailers,
CPCCo will complete an inspection to ensure compliance. If trailer does not pass
inspection, the Contractor shall be responsible for compliance and any incurred
costs.

BB. The trailer used in this program shall be new manufactured.

< x 2 <c = w
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Trailer Anchorage Requirements

Contractor shall provide design and calculations for blocking and anchorage. The design
shall be for an ultimate design wind speed (peak gust) of 110 mph, Importance Factor
“1.0”, and Exposure Category “C” in accordance with ASCE-7-10 for wind and IBC
2012 — Site Class D, Importance Factor (Ip) = 1.0, Ss = 0.46 and S1 = 0.15 for earthquake
loads. Contractor shall submit anchorage and blocking design details and supporting
calculations sealed by a licensed Professional Engineer in the State of Washington.
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3.8

3.9

3.10

3.11

3.12

3.13

3.14

4.0

4.1

Work Not Included

A. CPCCo will provide a designated spotter for all deliveries and positioning of the
trailer.

B. Trailer set-up and connection to utilities are not included in this Contract work scope.
C. Office furniture, computers and copiers will be supplied by others.
Acceptance Criteria

Trailer provided shall meet all applicable CPCCo requirements as outlined in this SOW.
Trailer will be off-loaded at T-Plant in the 200W area of the Hanford site. It will be
inspected and if any issues are noted they shall be corrected by Contractor at no cost to
CPCCo.

Organizational Interfaces

Contractor shall interface with various CPCCo (and other) organizations through the
CPCCo Contract Specialist, Buyer’s Technical Representative, or Field Work Supervisor,
as required.

The Buyer’s Technical Representative (BTR) for this Contract is TBD.
Site Coordination Requirements

Contractor shall coordinate trailer delivery with CPCCo and interface with the trailer
installation contractor.

Work Control Requirements

Work shall be released and controlled under CPCCo Work Instructions. Contractor shall
perform all Hanford-site work under CPCCo supervision.

Work Location
Contractor shall deliver the trailer to T-Plant in the 200W area on the Hanford site.
Site Conditions and Known Hazards

The Hanford site conditions and/or known hazards are weather conditions ranging from -
15 degrees to 115 degrees Fahrenheit with severe winds gusting to around 85 mph.

TECHNICAL REQUIREMENTS

Any proposed Contractor standards, substitutions or deviations from the following
specified requirements shall be identified and formally submitted with Contractor’s
proposal for review and approval by CPCCo.

Codes and Standards

All components shall be designed, procured, tested, and/or inspected in accordance with
recognized industry codes or standards. It is the Contractor's responsibility to identify all
applicable codes or standards. All components shall be designed, procured, tested, and/or
inspected in accordance with recognized industry codes or standards. It is the Contractor's
responsibility to identify all applicable codes or standards that apply to each component.
Unless specified otherwise, the current edition or revision of the code in effect on the date
of award shall be used.
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4.2

4.3

The following codes and standards shall be used as a minimum:

o ANSIVIEEE C2-2007, National Electrical Safety Code (NESC).
o DOE-STD-1066-2012, Fire Protection, Appendix C — Relocatable Structures
o NFPA 70-2014, National Electric Code (NEC)
o NFPA 101-2015, Code for Safety to Life from Fire in Buildings and Structures.
o Washington Administrative Code (WAC) 296-150F, for Factory Built Housing
and Commercial Structures.
Drawings

Contractor shall provide drawings of the unit by serial number/unit number in electronic
AutoCAD 2008 and/or PDF. As a minimum, drawings shall include floor plans, blocking
plans, tie-down/anchorage details, electrical panel schedules, and locations of HVAC
units, electrical panels, lights, receptacles, doors, stairs, and tongues. A general
arrangement drawing for the trailer shall be developed suitable for indicating at least the
location of exits, path of egress, and fire extinguishers, first aid equipment, and
emergency supplies.

Electrical Safety Requirements

A.

E.

All electrical control panels and electrical equipment (a general term including
material, fittings, devices, appliances, luminaries [fixtures], apparatus, and the like
used as a part of, or in connection with, an electrical installation) delivered or brought
onto the site in performance of this contract must be labeled by an organization
currently recognized by OSHA as an NRTL.

All electrical equipment installed as part of this contract must comply with the
National Electrical Code (NEC), NFPA 70-2014. The Buyer (CPCCo) reserves the
right to inspect electrical equipment and installations. Contractor is responsible for
notifying CPCCo when installations are available for inspection.

Electric motors shall be built and manufactured in accordance with NEMA MG-1 or
listed by an organization currently recognized by OSHA as an NRTL.

. Electrical equipment and devices must be Listed or Labeled by UL or another

organization currently recognized by OSHA as an NRTL.

a. The Canadian Standard Association (CSA) marking is currently recognized by
OSHA as an NRTL marking.

b. The European Union “CE” marking, Directive 93/68EEC, is NOT currently
recognized by OSHA as an NRTL marking.

c. The International Electrotechnical Commission (IEC) Standard 60529 for
enclosures is NOT currently recognized by OSHA as an NRTL label.

d. Electrical equipment for which there is no listing category must be evaluated
or tested using a method submitted to and approved by CPCCo prior to
delivery of the equipment.

Electrical equipment is also subject to the “Counterfeit Suspect Item Program.”
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5.0
5.1

5.2

5.3

6.0

6.1

6.2

PERSONNEL REQUIREMENTS
Training and Qualification

A. CPCCo General Employee Radiological Training (GERT) is required for this task.
Evidence of successful completion of employee training shall be provided prior to
performing work.

B. Proof of DOT qualifications for trailer delivery drivers shall be provided.
Security and Badging Requirements

A. Contractor staff shall wear CPCCo-issued site security badges while on the Hanford
site. A minimum of two working days advance notice is needed for site badging.

B. Contractor staff shall not personally carry or transport prohibited articles on the
Hanford site.

Site Access and Work Hours

Work on the Hanford site is done on a 4 x 10 schedule. The standard workday consists of
ten (10) hours of work between 6:00 AM and 4:30 PM, with one-half hour designated for
lunch. No work occurs on the non-working Fridays. If schedule alternative is required
BTR will communicate to Contractor’s contact

ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS

Contractor shall perform work safely, in a manner that ensures adequate protection for
employees, the public, and the environment, and shall be accountable for the safe
performance of work. Contractor shall comply with, and assist CPCCo in complying
with Environmental, Safety, Health, and Quality (ESH&Q) requirements of all applicable
laws, regulations and directives.

In addition, the following project specific safety requirements are applicable to this
specific scope of work and are tailored to the hazards and controls applicable to this
scope of work.

Safety Requirements

A. Contractor and its subcontractors shall be responsible to comply with State, Federal,
and DOE requirements or regulations. Where there is a difference in regulations or
requirements, the most stringent shall apply.

B. Contractor shall take appropriate action, up to and including stopping work, and
immediately notify the Contract Specialist if an unplanned risk or hazard is
discovered that is not covered by directions provided by Contract Specialist. This
action includes notifying the Contract Specialist if the work exposes their workers to
hazards that require medical monitoring.

Quality Assurance and Control

Contractor shall be responsible for performing quality workmanships and shall conduct
the quality control measures necessary to ensure work conforms to requirements noted
within this SOW.
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6.3

6.4

7.0

Quality Assurance/Inspection Requirements

The quality assurance/inspection requirements applicable include an inspection of each
unit by CPCCo.

Environmental Requirements

Materials supplied or purchased for use in performance of this contract, to the maximum
extent practical, shall be environmentally preferred as described in 40 CFR 247 and
including Biobased products as designated by the USDA. www.biopreferred.gov

In accordance with Federal Acquisition Regulation 52.223-15, Energy Efficiency in
Energy-Consuming Products, the Contractor shall ensure that energy-consuming products
are energy efficient products (i.e., ENERGY STAR® products or FEMP-designated
products) at the time of contract award.

SUBMITTALS

The Contractor submittals identified herein on the Submittal Register shall be submitted
by the Contractor using the CPCCo Contractor Document Submittal Form (CDSF), A-
6004-757. Instructions for completion of the CDSF are included with the form. When any
submittal is returned to the Contractor with a request to resubmit, the Contractor shall
resubmit all corrected documents within the time specified on the returned submittal
form.
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Submittal Register

The Contractor shall submit the following documents as part of the proposal or prior to starting work on site.

Contract Number and Name: Revision:
1. 2. 3. 4. 5. 6. 7. 8. 9.
No. Type, and Technical Vendor Description / Document Title Submittal Date Approver CPCCo Review Contract
Number of | Submittal | Information (Calendar Days) | Organizations Time Paragraph or
Copies (Work Days) Requirement
Reference
Office Trailers Drawings With proposal or 2 BTR or
1 |APW, E, PDF No No days after Notice . . 5 Days SOW 4.2
Engineering
of Award
Serial numbers of trailers and .
modular unit manufacturer’s data With proposal or 2 BTIR or
2 |APW, E, PDF Yes Yes h d iated days after Notice 5 Day SOW 3.6.A.
sheets and associate of Award Engineering
certifications
IAnchorage and blocking design
details and supporting b davs prior to
3 |APW, E, PDF Yes No calculations sealed by a licensed S P . BTR Engineering 5 Days SOW 3.7
. . . work on site
Professional Engineer in the State
of Washington
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Panel schedule for the electrical

5 Days after

Requirements

4 |APW, E, PDF Yes Yes distribution panel, filled in with ) BTR Engineering 5 Days SOW 3.6.U.
Notice of Award
connected loads.
Contractor’s Verification of
Condition of Structural, Finish, |5 Days after BTR Engineering
> |APW.E, PDE Yes Yes Electrical, and Conformance to  [Notice of Award Manager > Day SOW3.6.Z.

1. Typically, a numerical sequence (i.e., 1, 2, 3). However, other numbering systems may also be used.

2. Submittal type, number of copies and format:

APW  Approval Required Prior to Work (CHPRC must approve the Contractor’s submittal prior to the Contractor being authorized to proceed with any
activity/work associated with the submittal)

AP Approval Required (CHPRC must approve the Contractor’s submittal, however, work associated with the submittal may proceed prior to CHPRC

approval)

Format Describes the type of submittal required (electronic or printed):

DWG An AutoCAD drawing using the Hanford standard formatting (See CHPRC-00263, Off-Site Vendor Instructions for the Preparation and Control

of Engineering Drawing).

MFC Microsoft Format Compatible application (Word, Excel, Access, PowerPoint)

MPP Microsoft Project Files

P6 A Primavera Project Planner schedule

GEN General or Open Format/Media

PDF  Adobe Acrobat (Portable Document Format)

E Electronic




6.

A

CD
PD
FD
M

SC
EC

7.
8.

9.
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Technical submittals are Engineering or Quality affecting submittals. A Yes in this column designates the need for formalized comments, and a
formalized comment disposition process by the Contractor. Examples of Technical Submittals would include Engineering or Fabrication Drawings, or
Certificates of Conformance.

Vendor Information is for project record purposes.
Description / Document Title. Describe submittal.
Required submittal date or its relationship to project milestones. Examples are July 14, 2009, or Award + 15 days, Contract Completion +30 days.

Date of Award

Conceptual Design Complete
Preliminary Design Complete
Final Design Complete
Mobilization

Start of Construction

End of Construction

Approver Organization. Examples are Construction Manager, Safety, Quality, Radiation Protection, Waste Management.
The number of work days required for review of the submittal.

Contract Reference: Cross reference to the Contract requirement that defines this submittal.
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8.0

8.2

8.3

DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND
PERFORMANCE SCHEDULE REQUIREMENTS

Final acceptance of the trailer will be upon delivery of the units and review and approval
of certifications, documentation required by this Statement of Work, and a final walk
down. In the event that a noncompliance is identified during CPCCo walk-down,
Contractor shall correct all non-compliances before CPCCo accepts delivery of the
trailers constituting final acceptance.

Milestones
Anticipated trailers delivery date: December 30, 2022
Performance Schedule

Contractor shall provide a schedule for the delivery of each unit.



	Contractor shall interface with various CPCCo (and other) organizations through the CPCCo Contract Specialist, Buyer’s Technical Representative, or Field Work Supervisor, as required.

